



FINAL RANKING

RFP# 2026-02

WATER/WASTEWATER PLANT WIND HARDENING (HMGP) (PHASE II)

Bid Opening July 10, 2026 at 10:06a held in Board Room of CSID

The Evaluation Committee ranked the firms as follows held on July 23, 2026

1. Di Pompeo Construction
2. Vercetti Enterprises
3. TrueBuild Group

CSID intends on entering into a contract with Di Pompeo Construction. Prior to the decision for the recommendation for award, additional Florida Division of Emergency Management (Division) and/or the Federal Emergency Management Agency (FEMA) contract provisions may be added, changed, or omitted from the drafted contract. The Apparent Successful Offeror (ASO) will need to accept all these additions, changes, or omissions prior to full execution of the contract. Lump sum Pricing submitted by the contractor must be held firm until it is approved by the grant administrator (Division and/or FEMA) and the Coral Springs Improvement District's Board of Supervisor succeeding Board Meeting.

If an agreement cannot be reached with Di Pompeo Construction, CSID will begin negotiations with TrueBuild Group. If an agreement cannot be reached with TrueBuild Group, CSID will begin negotiations with Vercetti Enterprises.